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STATE OF MICHIGAN 
 

Contract No.071B5500067 
FINANCIAL AND INSURANCE ACTUARIAL SERVICES— PREQUALIFICATION PROGRAM 

 
EXHIBIT A 

STATEMENT OF WORK  
CONTRACT ACTIVITIES 

 
Background 

This is a Contract for pre-qualified Contractors for Financial and Insurance Actuarial Services and provide 
the following services: life/health actuarial consulting services, property/casualty actuarial consulting 
services, Insurance Code Section 830(3) and Other Reviews, Life/Health Actuary for Rate Reviews, Other 
and Particular Insurance Line Actuarial Services, and Statutory Reports and Public Policy and Research 
Actuarial Services.    
 
Prequalified Contractor qualifications and availability will be accessed by the Department of Insurance and 
Financial Services (DIFS) under a second tier, competitive selection process issued by DIFS.  DIFS may 
then award a specific examination with the Contractor offering the best overall value for the specific DIFS 
examination. 
 
The actuarial firms or individuals assisting DIFS with specific examinations must not be associated, either 
financially or contractually, with the entity being examined and that there must be no financial or contractual 
relationship, either written or oral, for two years prior to, during the life of and for two years after, any 
contract awarded or any subsequent contract work order without the written consent of DIFS.  Failure by the 
Contractor to comply with this provision may result in the cancellation of services and/or the Contact. 

 
It is because of the concern about conflict of interest that DIFS feels it is imperative to have a pool of 
contract actuaries available to assist with examinations.  The pool of pre-qualified Contractors is also 
required because it is anticipated that there may be 60 or more examinations annually, with many 
examinations going on simultaneously. 
 
DIFS (website link: http://www.michigan.gov/difs) regulates a wide range of entities including, but not limited 
to, the following: 
 

 Full and single line HMO’s 
 Blue Cross Blue Shield of Michigan 
 Multiple Employer Welfare Arrangements 
 Property, Casualty, Life and Health Insurance Companies 
 US Branches of Canadian Insurers 
 Limited Liability Pools 
 Reciprocal Exchanges 
 Municipal Pools 

  
The Offices of Insurance Evaluation,, Insurance Rates and Forms and Various Offices are responsible for 
licensing, examining, investigating, and supervising over 120,000 individual licensees and 15,000 entities.  
In addition, the Senior Advisor for Policy and Legislation is responsible for public policy matters related to 
this area.  The legal authorities for the regulatory functions are encompassed in several acts:  
 

 Health Benefit Agent Act 
 Insurance Code: 1956 PA 218 
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 Nonprofit Health Care Corporation Reform Act  
 Patient's Right to Independent Review Act  

 
Below is a description of the DIFS Offices that will utilize the Contract: 
 
Office of Insurance Evaluation processes corporate filings of insurance companies, examines insurance 
entities, and conducts a consolidated review and analysis of financial service enterprise organizations. The 
Office is also responsible for the financial analysis of insurance entities, both domestic and foreign.  The 
Office is also responsible for monitoring troubled insurance entities including entities under supervision, 
seizure, rehabilitation or liquidation.  
 
DIFS is responsible for regulating the financial solvency and compliance with National Association of 
Insurance Commissioners (NAIC) requirements and the Michigan Insurance Code.  DIFS attempts to insure 
compliance with the regulations and Code through periodic examinations of the regulated entities.  The 
examinations can occur throughout the United States and Canada.  The staff of DIFS conducts the 
examinations, but the Division has no fully certified actuaries (actuaries who have taken and passed all ten 
exams) with training or experience in the fields of life, health, property or casualty insurance actuarial 
science.  An analysis and evaluation by a Fellow of the Society of Actuaries/Fellow of the Casualty Society 
of Actuaries of the adequacy of reserves of regulated entities are critical to the Commissioner’s ability to 
adequately examine the entities and ensure compliance with standards, regulations and Code. 
 
Office of Licensing and Market Conduct is responsible for the review of insurance rate and form filings. 
 
There are consequences for DIFS failing to actuarially examine filings within 15 days of receipt. Michigan 
consumers are hurt by rates that do not accurately reflect the risk purported to be assumed in the policy in 
that: 
 

1) Rate levels might be higher than what they should be and what their budgets can afford. 
2) Rate levels in particular areas of the state might be disproportionate with regard to the actual 

level of risk in those areas. 
3) Rate levels that are higher than what is justified may effectively make insurance unavailable to 

an individual or a significant portion of consumers in various geographic areas. 
4) Rates may reflect classifications that should not be used to determine policy premiums. 

 
Pursuant to MCL 500.2408 and 500.2608, if “prior approval” rate filings are not disapproved by DIFS by the 
15th day after receipt, they are deemed approved and the insurer can immediately use the rates and 
continue to do so until DIFS receives a decision in its favor from the highest level court after all appeals have 
been exhausted (possibly the Michigan Supreme Court).  
 
Pursuant to MCL 500.2108, 2430, and 2628, insurers can immediately use classifications and rates 
submitted on a “file and use” basis.  Again, they can continue to do so until DIFS receives a decision in its 
favor from the highest level court after all appeals have been exhausted (possibly the Michigan Supreme 
Court).  It behooves state government to identify classification and rate problems as soon as possible in 
order to take necessary action to rid the market of unacceptable classifications and rates.  In many 
instances, companies will stop using rates that DIFS has found to be actuarially unjustified.  In other 
instances, we have an opportunity to stop the rates from being on the market any longer than they should 
be. 
 
The actuarial examinations provide DIFS with the actuarial expertise that it needs, and that DIFS analytical 
staff cannot provide, with regard to any adjudicative actions that DIFS takes against companies to bring 
them into compliance with Michigan rating laws and with regard to defending our actions when insurers 
appeal our formal disapproval and withdrawal of approval notifications.  
 
Michigan Insurance Code chapters and other regulations that the Contractor will have to understand and 
utilize with regard to acceptability of classifications and rates are: 
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 Chapter 21, 23, 24, 26, 28, 31, 33, 34, 36, 40, and 44 
 MCL 500.2027 
 MCL 500.2109 
 MCL 500.2110 
 MCL 500.2110a 
 MCL 500.2111 
 MCL 500.2401 
 MCL 500.2403 
 MCL 500.2407 
 MCL 500.2411 
 MCL 500.2601 
 MCL 500.2603 
 MCL 500.3109 
 MCL 500.3109a 
 Administrative Rules R 500.801 thru 500.809 
 Administrative Rules R 500.1201 thru R 500.1210 
 Administrative Rules R 500.1301 thru R 500.1310 
 Administrative Rules R 500.1501 thru R 500.1507 
 Administrative Rules R 550.201 thru 550.221 

 
 

 
Various Offices, as Needed:  Other and Particular Line Actuarial Services refers to Section 2477 of the 
Insurance Code of 1956, 1956 PA 218 MCL 500.2477, requires insurers that provide professional liability 
insurance to a person licensed by the Michigan Boards of:  Medicine, Osteopathic Medicine and Surgery, 
Podiatry Medicine and Surgery, Dentistry, Optometry, Chiropractic, and hospitals licensed by the 
Department of Public Health, to submit claims information to Department of Insurance and Financial 
Services (DIFS) if damages are being sought for personal injury caused by negligence of the insured.  
Insurers are required to submit these data on DIFS Forms A and B.   
 
Section 2477c of the Insurance Code of 1956, 1956 PA, MCL 500.2477c, requires attorneys representing 
plaintiffs or defendants that provide professional liability insurance to a person licensed by the Michigan 
Boards of:  Medicine, Osteopathic Medicine and Surgery, Podiatry Medicine and Surgery, Dentistry, 
Optometry, Chiropractic, and hospitals licensed by the Department of Public Health, to submit claims 
information to DIFS if damages are being sought for personal injury caused by negligence of the insured and 
how the claims were settled.  Attorneys are required to submit these data on DIFS Forms A and B. 
 

 The Senior Advisor for Policy and Legislation develops and implements regulatory policy, 
performs research and analysis of regulatory related issues, and handles legislative matters. 

 

1. Scope of Work 

1.1 Requirements 

 
A. General: 

1. Prequalified Contractor qualifications and availability will be accessed under a second tier, 
competitive selection process.  DIFS may then award a specific examination with the 
Contractor offering the best overall value. 

 
2. Each work statement will contain unique service levels, requirements and general deliverables 

may include, but are not limited to, services outlined in above Background section, Section 1.1 
Requirements and Section 1.2 Work and Deliverable. 

 
3. The State will issue each work statement to all prequalified Contractors. The work statement 

will identify the deliverables, period of performance, specific response information required, 
work evaluation and payment criteria, and any additional terms and conditions that may apply 
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to that work statement  The process for the State issuing and the Contractor(s) responding to 
an SOW follows:. 

a) Issue a work statement to pre-qualified Contractors with a timeline including due 
dates for questions, due dates for responses, and period of performance 

b) Contractor responses must follow criteria required in each work statement, and 
Contractor pricing must not exceed rates provided in Exhibit C. 

c) State selection will be based on a best value evaluation using the criteria identified in 
the work statement.  Other selection criteria or tools which may be in the best interest 
of the State may be utilized to make a selection. 

 
1.1.1 Office of Insurance Evaluation: 
 
Property/Casualty and Life/Health Actuarial Services to Analyze and Opine to the Adequacy of the 
Reserves 
When specific company examinations require actuarial services, the DIFS Program Manager will prepare a 
written work statement detailing the line items where the State needs an actuary to analyze and opine to the 
adequacy of the reserves.  Also, there are some examinations where several members within an insurance 
holding company are being examined at the same time.  One property and casualty Contractor will be 
awarded all property and casualty companies within the insurance holding company and one life and health 
Contractor will be awarded all life and health companies within the insurance holding company.  When 
awarding individual Contracts, additional consideration may be given to Contractors that can render opinions 
on all members of an insurance group (both life/health and property/casualty).  However, the Contractor 
must be one of the pre-qualified Contractors in both pools.  Each statement of work will be initiated by the 
project manager and submitted by DIFS to all pre-qualified Vendors.  Each statement of work will contain the 
following information: 
 

 Name of company to be analyzed 
 The last examination period 
 Period to be covered by this examination 
 Items needing analysis 
 Excerpts from Company’s Annual Statement and Actuarial 
 Opinion.  

 
The pre-qualified Contractors will have two weeks to submit, via e-mail, a work plan in response to the work 
statement.  Pre-qualified Vendors will respond to the statement of work with a task proposal by the date 
specified in the statement of work.  In detailing costs, the Contractor must not exceed the hourly rate 
included in their response.  Each Task proposal must include the following: 
 
 1. Introduction – statement of the assignment; 
 2. End product of the assignment; 
 3. Services to be provided (activities, tasks and individuals assigned to each task or activity) 

4. Background information and relevant specific experience of Vendor and names, 
experience and resumes of individuals assigned to the project; and 

 5. Detail of Costs: 
 Indicating who will be assigned 
 The hours they will be assigned 
 The hourly rate 
 Total cost 

 
Travel Cost should be included in the Contractor’s pricing proposal, Exhibit C. 
Whenever possible, DIFS will ensure that no Contractor will be awarded a Contract to examine a company 
that they examined during the last state audit.  Persons/Contractors selected may be expected to begin work 
one week following the receipt of a contract release.  Should none of the Contractors offer an acceptable 
proposal, the State may pursue acquisition of services from other Contractors.   
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1.1.2 Insurance Code Section 830(3) and Other Reviews 
DIFS needs assistance with reviews requested by domestics under Section 830(3) of the Michigan 
Insurance Code.  These “Other Reviews” include, but are not limited to, changes in actuarial methodologies 
or changes in actuarially determined balances; concerns regarding adequacy of reserving or cash flow 
testing; analysis of reinsurance transactions and agreements; consulting on legislative changes (i.e. 
principles based reserving); evaluating value of business acquired proposals in accordance with MCL 
500.1305; and, reviewing risk-based capital calculations. 
 
When specific company reviews require actuarial services, the DIFS Program Manager will prepare a written 
work statement detailing the work to be performed by the Contractor. 
 
 
 
1.1.3 Office of Insurance Licensing and Market Conduct: 
 
Property/Casualty Rate Review Actuarial Services  
When specific company rate reviews require actuarial services, the DIFS Program Manager will prepare a 
written work statement detailing the work to be performed by the Contractor.  DIFS must have the Contractor 
complete each actuarial evaluation quickly due to rate filing effective date time frames and the harm caused 
by unjustified insurance rates remaining in the market.  The Contractor should understand the requirement 
for tight timeframes for the delivery of analysis, actuarial opinions, and final reports.  It will be necessary for 
the Contractor to work closely with DIFS staff.  Work performed will be on an “as-needed” basis, and each 
project will be wholly dependent on the need for analysis to be performed as outlined herein. 
 
1.1.4 - Reserved 
 
1.1.5 Various Divisions, as Needed: 
 
Other and Particular Line Actuarial Services 
DIFS internal staff will utilize the Contracts to satisfy a variety of needs for actuarial expertise as set forth 
below: 

 Medical Malpractice 
 Liquor Liability 
 Reviews of Mortality Tables 
 Other statutory reports 

 
When specific actuarial services are required, the DIFS Program Manager will prepare a written work 
statement detailing the work to be performed by the Contractor. 
  
 
1.1.6 Senior Advisor for Policy and Legislation: 
 
Statutory Reports and Public Policy and Research Actuarial Services 
DIFS is frequently presented with complicated public policy proposals developed by industry proponents that 
rely on actuarial analysis of company data.  Having the ability to independently evaluate these proposals, 
and test the actuarial and/or economic modeling and assumptions used, would be of great benefit to the 
agency. 

In most cases, proposals require review on an accelerated basis.  The Contractor should understand that 
tight timeframes for delivery of analysis would be required.  Because time is of the essence in performing the 
duties associated with the Contract, it will be necessary for the Contractor to work closely with DIFS staff to 
accurately and specifically identify: 

 What information resources are required to perform the task 
 What information DIFS is required to provide or obtain 
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 What are the timeframes in which deliverables will be provided 
 In what form the final project product will take (report; analysis memo; spreadsheet; etc.) 

 
Work performed will be on “as-needed” basis, and project frequency will be wholly dependent on the need 
for analysis to be performed as outlined herein.  When specific actuarial services are required, the DIFS 
Program Manager will prepare a written work statement detailing the work to be performed by the 
Contractor. 
 
1.2 Work and Deliverables 

Contractor must provide Services and staff, and otherwise do all things necessary for or incidental to the 
performance of work, as set forth below: 
 
1.2.1 Office of Insurance Evaluation: 
 
Property/Casualty and Life/Health Actuarial Services to Analyze and Opine to the Adequacy of the 
Reserves  
 
A.  Review and opine on actuarial items in connection with financial examinations of domestic insurance 
companies, including Canadian and alien insurance companies using Michigan as the state of entry into the 
United States or other liabilities or assets specifically determined by DIFS which need to be reviewed by an 
actuary. 
 
B.  The actuarial items to be reviewed may include, but are not limited to, policy reserves, policy holder 
dividend scales and philosophy, tax liability, product features, risk based capital and surplus requirements, 
cash flow tests, asset adequacy testing and loss and loss adjustment expense reserves. 
 
C.  The actuary is responsible for reconciling all the data provided by the company back to the annual 
statement.  Specifically, the property and casualty actuary must tie its loss data back to Schedule P, Part I. 

 
 
D.  The liabilities and assets to be reviewed and certified by the Contractor will be determined at the 
beginning of each examination.  The Contractor must use, if available, the company’s actuarial opinion, 
report and work papers to the greatest extent possible without compromising the Contractor’s responsibility 
to perform the necessary tests to render his/her opinion on the agreed upon areas as defined in the work 
statement. 
 
E.  The Contractor must work closely with the examiner-in-charge (EIC) and other staff assigned to the 
examination to ensure the appropriate underlying master file and other data used by the Contractor in 
rendering their opinion is tested for completeness and accuracy by the DIFS staff.  The Contractor must give 
the EIC progress reports throughout the examination.  These reports can be verbal.  The Contractor must 
immediately notify the EIC of any exceptions and important issues. 
 
F.  It is also imperative that the Contractor(s) not be associated with (either financially or contractually) the 
entity regulated by DIFS to which the Contractor is providing services and that such a relationship not be 
entered into for two years prior to, during the life of and for two years after the Contract award without the 
written consent of DIFS.  Failure by the Contractor(s) to comply with this provision may result in the 
cancellation of any Contract. 
 
G. The reports and opinions for property and casualty entities must be signed by a Fellow of the Casualty 
Actuarial Society (FCAS).  The fellow must play a significant role in the analysis and oversight of the project.  
 
H.  The Contractor must be available for meetings with the regulated entity and DIFS.  Also, from time to 
time, the Contractor may be called upon to appear at a place designated by DIFS, to discuss the issues of 
an emergency nature on short notice.  Further, the Contractor is required to be flexible in changing their 
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work efforts to accommodate the concerns of DIFS.  The Contractor must be prepared and available to 
defend the Contractor’s findings in a hearing.  The Contractor must be willing to testify as an expert witness 
and perform other tasks related to the area of expertise as needed. 
 
I.  The Contractor may be called upon to help DIFS analyze complex reinsurance agreements and 
transactions or any other special assignment, where actuarial assistance may be deemed necessary by 
DIFS. 
 
J.  From time to time, there may be special projects that may be performed on non-domestic insurers or in 
areas which may be considered beyond the scope of a routine examination, which the Contractor may be 
asked to provide to DIFS.  The scope of the project or area will be defined by DIFS and agreed upon with 
the Contractor before the work begins. 
 
K  The actuary should be able to perform most of the analysis from their work location.  Due to the nature of 
the life insurance products, actuaries should plan to make one visit on-site to the company.  All visits by the 
actuary to the company being examined must be coordinated with the approval by the EIC. 
 
L.  The Contractor must agree to comply with Section 222 of the Michigan Insurance Code regarding the 
confidentiality of all information and knowledge obtained by the Contractor during an examination of an entry 
under this contract.  Section 222states, in part, “all work papers, correspondence, memoranda, reports, 
records and other written or oral information related to an examination report or an investigation shall be 
withheld from public inspection, shall be confidential, shall not be subject to subpoena, and shall not be 
divulged to any person, except as provided for in Section 222”.  If the Contractor receives a subpoena for 
any information related to an examination under a Contract, the Contractor must contact DIFS immediately.  
The Contractor must also be aware of Section 226 of the Michigan Insurance Code that states, in part, a 
person appointed or acting under this act who discloses any fact or information that is confidential under this 
act is guilty of a misdemeanor, punishable by a fine of not more than $1,000, or imprisonment of not more 
than one year, or both. 
 
M.  All of the Contractor’s work papers are the property of DIFS and should be sent to DIFS at the 
conclusion of the examination. 
 
N.  Contractors will not be allowed to bid on a company if the Contractor performed the analysis and review 
for DIFS during the last examination. 
 
1.2.2 Insurance Code Section 830(3) and Other Reviews 
Contractor must provide Services and staff, and otherwise do all things necessary for or incidental to the 
performance of work, as set forth below: 
 
1. Review pending legislative or regulatory proposals. 
2. Examine company data, data provided by DIFS and data available to Contractor. 
3. Evaluate pending proposals in light of public policy objectives. 
4. Provide analysis in the form of summaries, reports, spreadsheets, or as otherwise requested, within the 

agreed upon time frames. 
5. Be available for regular consultation on an ongoing basis. 
6. Be available to provide legislative testimony as needed. 
 
1.2.3 Office of Insurance Licensing and Market Conduct: 
 

A. Property/Casualty Rate Review Actuarial Services 
1) Rate Filing Actuarial Examination   

Contractor must examine, using sound actuarial principles in conjunction with Michigan law, the 
insurance company filing and other data submitted to determine whether or not the filing information 
and/or data justifies the classifications that will be used and the rates that will be charged.  This would 
include, whenever possible, identifying the rates or rate levels that are justified based on the data 
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contained in the filings.  DIFS staff will forward the filing to be examined to the Contractor and the 
Contractor may be allowed to obtain information and data directly from the insurer being examined as 
long as it can be obtained quickly enough to meet the seven day project completion timeframe. 

 
2) Review Michigan rating laws and regulations. 

Contractor must review and understand Michigan legal classification and rating requirements identified 
above in Background for the Office of Insurance Licensing and Market Conductin order to properly 
complete actuarial examinations.  Each separate project may identify other regulations the Contractor 
must take into account when examining filings and data and rendering an actuarial opinion. 

 
3) Review rate filings and methodologies used by insurers of last resort   

The State may periodically ask the Contractor to review a filing submitted to DIFS by one of the “insurer 
or last resort” organizations to determine if its rates comply with the requirements in the Insurance 
Code.  Also, we may ask the Contractor to identify, describe, and render an actuarial opinion about 
other sound actuarial rating methodologies that could be utilized by the organizations to set rates that 
would better comply with Insurance Code requirements.  These types of actuarial examinations may be 
given a longer time horizon for completion of the project as agreed upon by the DIFS and the 
Contractor.  
 

4)   Consult with DIFS staff 
The Contractor must be available for regular consultation on an ongoing basis, and work with DIFS staff 
to identify the form of the final project product (report; analysis memo; spreadsheet; etc.). 
 

5) Information to be provided to Contractor by DIFS 
DIFS will fax, mail, or email to the Contractor each specific rate, rule, and policy form filing submitted to 
DIFS by insurers, rating organizations, and other insurance entities and/or other information and data 
that DIFS wants reviewed with a paragraph describing what it desires if necessary to augment items 1-4 
above. 

 
6) Project Cost and Projections 

Unless DIFS specifically provides a longer time frame for response, the Contractor must submit within 
48 hours of receipt of the DIFS fax, mail, or email: 
a) A Work Order identifying the total hours and cost for completing an examination and report 

pertaining to the filing(s), information, and/or data along with the name and credentials of the 
supervising actuary. These amounts will be maximum “not to exceed” amounts.  If the analysis 
takes less time, the Contractor must bill for the actual cost based on the predetermined charges 
identified in the bid that was approved. 

 
b) A list of the services that any Subcontractor(s) will provide and the names, titles, and credentials of 

the Subcontractor’s staff working on the project. 
 
7) Commencement of examination 

Contractor will begin work once the DIFS Project Manager reviews and agrees to terms with the 
Contractor and notifies the Contractor to begin the work.  
 

8) Describe additional information necessary for insurance entities to show compliance  
Contractor must describe additional information that should be provided by the insurer to DIFS in order 
to show compliance with Michigan rating laws and actuarial standards in case further examination of 
classifications and rates is deemed warranted by DIFS in the future.  It will be necessary for the 
Contractor to keep the DIFS project manager abreast of the findings and pertinent information regarding 
the examination.  After the initial actuarial opinion has been provided by the Contractor, the DIFS may 
request the Contractor to perform additional actuarial examination taking into consideration additional 
information provided by the insurer. 
 
The Contractor must assist DIFS in drafting rules and regulations to properly regulate insurers and to 
assist DIFS in describing the type of information that is necessary to be submitted within filings that will 
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be helpful completing the examination projects undertaken by the Contractor with regard to the 
accepted proposal under this RFP. 

 
9) Provide actuarial examination report and certified opinion of compliance or non-compliance  

For each project/filing, the Contractor will provide an actuarial examination report and certified opinion 
of compliance or non-compliance and/or a certified opinion in line with DIFS’s examination request. 

 
10) Present findings to DIFS non-actuarial analytical staff 

Provide presentation to DIFS staff and other parties designated by DIFS to attend the presentation.  
The goal of this meeting is to acquaint each person with the actuarial reports and help them use the 
findings to communicate reasons for disapproval or withdrawal of approval for classifications and rates 
that are not actuarially sound and in compliance with Michigan classification and rating laws.  

 
11) Provide expert actuarial testimony 

The Contractor’s supervising actuary and/or staff who worked on specific projects may be 
asked to provide expert actuarial testimony in compliance cases and any legal challenges 
related to opinions rendered.  The Michigan Attorney General’s office may represent the 
Commissioner in any legal disputes or lawsuits and the Contractor may have to work directly 
with its staff concerning legal issues that relate to specific projects.  The legal services 
expected to be provided by the Contractor with regard to examinations performed, reports 
submitted, and opinions rendered under the Contract will be specifically requested and 
monitored by DIFS.  The Contractor must bill for the actual cost based on the predetermined 
charges identified in the proposal that was approved. 

 
B. Contractor must provide a description of the services that will be provided for each project under 

the Contract in accordance with item 1.2.1 Work and Deliverables above. 
 

 
1) Detail of Costs by: 
 

a) Staff assigned to project 
 
b) Estimated hours assigned for each project-staff person 

 
c) The hourly rate per staff person 

 
d) Total projected costs for each separate examination project under the Contract 

 
2) If awarded the project assignment, Contractor will carry out this project under the direction and control 

of the DIFS and will: 
 

a) Perform specific examination tests identified in the initial examination plan and other examination 
tests as deemed necessary throughout the course of the examination to determine rate justification 
in compliance with Michigan insurance laws, regulations and bulletins and generally accepted 
actuarial standards for the type of insurance being analyzed.  At DIFS’s request, the Contractor 
must explain analysis and results to DIFS staff and other parties approved by DIFS. 
 

 
b) Work in conjunction with the DIFS CCI or other people designated by the DIFS Commissioner or 

Chief Deputy Commissioner. 
 

c) As directed by DIFS, Communicate with staff or actuarial firms contracted by the insurer being 
examined in order to obtain pertinent information and details for making necessary actuarial 
justification and support judgments and rendering opinions.  

 
d) Keep costs down to the lowest amount possible by using Contractor staff appropriately throughout 

the course of project work.   
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e) Document all work performed and examination findings in examination work-papers, ensuring that 

all analysis and work-papers generated during the examination meet its established analysis and 
work-paper quality standards, best practices for actuarial examination work, and DIFS work-paper 
standards (all work-papers will be reviewed by the Contractor’s fully accredited supervising actuary 
and by the DIFS CCI or other people designated by the DIFS Commissioner or Chief Deputy 
Commissioner.  All work-papers shall become the property of DIFS after the examination, even 
when the Contractor is allowed to maintain them). 

 
f) Be responsible for using its own supplies and equipment to perform examinations and complete 

each project. 
 

g) Not contact the insurance company about the project prior to the start of the examination without 
written authorization from DIFS. 

 
h) Identify any items of non-compliance with state statutes and regulations that become apparent 

during the examination. 
 

i) Identify any findings concerning how the insurer classification and rate development process could 
be improved.  DIFS will make the final determination about which items should then be discussed 
with the insurer and whether that item should be included in the final examination report. 

 
j) Work with, and under the direction of the DIFS CCI, or other people designated by the DIFS 

Commissioner or Chief Deputy Commissioner, to prepare a draft copy of the examination report. 
 

k) Submit the examination report to DIFS within seven calendar days.  Be prepared to submit work 
papers as requested by DIFS. 

 
l) Make changes to the report as agreed to, following discussions with DIFS. 

 
m) If necessary, be available for a meeting, telephone, and/or video conference with DIFS and the 

insurer examined to discuss any findings or comments arising from the examination.  After the 
meeting, adjust the draft report based subsequent pertinent information received by DIFS and 
submit the final draft report and management letter to DIFS within 10 calendar days of approval of 
the draft by the DIFS CCI or other people designated by the DIFS Commissioner or Chief Deputy 
Commissioner.  In most instances, DIFS staff will communicate findings to the insurer(s) that were 
examined and the Contractor will only be involved if the insurer appeals the DIFS action that were 
taken based on the actuarial examination findings.  

 
n) The Contractor must remain available to answer any inquiries concerning the examination and 

finding and must assist DIFS during any administrative or court proceedings involving the 
examination, findings, actuarial opinion, or any matter related to the Contractor’s work under the 
Contract.  

 
o) Upon notice by DIFS, the Contractor must appear, or be available to appear for testimony in any 

administrative or court proceedings involving the examination reports, the examinations or any 
matter related to the Contractor’s work under the Contract; DIFS will pay for this type of service 
outside the cost proposed under the Contract (See § Out of Scope); however, DIFS will only pay 
the individual hourly rates agreed to within the Contract.  These services will only be provided at 
the request of the DIFS CCI or other people designated by the DIFS Commissioner or Chief Deputy 
Commissioner.  A total agreed price will be determined before any services are rendered.  No 
additional costs will be provided above the amount agreed to by the Contract Administrator. 

 
p) DIFS may be audited by the State of Michigan Legislature’s Office of the Auditor General.  The 

Auditor General may desire to review the Contractor’s work-papers.  If DIFS is audited during the 
Contract period, the Contractor must remain available to answer any questions or provide any 
additional documentation requested by the auditor general’s office.  The Contractor only need only 
make its staff available at the request of the DIFS CCI or other people designated by the DIFS 
Commissioner or Chief Deputy Commissioner.  DIFS will pay for this type service outside the cost 
proposed under the Contract.  The rate charged by the Contractor for these services, however, 
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must be the hourly rates agreed to in the Contract.  A total estimated price per hour based on the 
Contractor’s staff necessary to respond to the Auditor General’s inquiry price will be estimated and 
approved by DIFS prior to the Contractor rendering this service.   

 
q) DIFS will pay for all insurance rate actuarial examination services by the Contractor that are 

provided according to the terms of the Contract.  The Contractor shall not charge an insurance 
company being examined for work under the Contract. 

 
1.2.4 – Reserved 
 
1.2.5 Various Offices, as Needed: 
Other and Particular Line Actuarial Services 
The Contractor must submit various reports to the Commissioner of DIFS to analyze data of confidential 
records regarding medical malpractice insurance, liquor liability and other insurance lines.  Tasks include: 
 

1. Analyze data and records. 
2. When necessary, compile claims experiences that have been filed with the Commissioner of DIFS. 
3. When necessary, make recommendations concerning the medical malpractice insurance market in 

Michigan. 
4. Submit a report containing recommendations for next steps and possible suggestions for further 

study.  A key component of the report is the analysis of the claims data and conclusions that can be 
drawn from the data.  DIFS is in possession of the data being requested to be analyzed. 

5. Medical Malpractice analysis and reports must address the following: 
 Quantify the initial reports of court action (Form A) by county and specialty; 
 Total number of closed claims, indemnity and allocated expense payments on closed claims, 

by year; 
 Length of time from date of injury to date of closure; 
 Number of claims closed during each 180 day interval;  
 Indemnity by time interval between dates of injury and case closure;  
 Closed claims by year; 
 Closed claims by type of resolution; 
 Allocated expenses by time interval between dates of injury and case closure; 
 Closed claims by severity of injury;  
 Closed claims experience by county;  
 Closed claims experience by region (Upper Peninsula plus four quadrants of Lower 

Peninsula); 
 Closed claims experience by age;  
 Closed claims experience by injury;  
 Closed claims experience by race; 
 Closed claims by type of service, including birth-related injuries;  
 Closed claims by source of medical expense payment (self-insured, Medicare, PPO, Medicaid, 

etc.); 
 Graph indicating any identifiable trends from 2012-2013;  
 Identify problems, if any, with the quality of the data reported and to assess the overlap 

between the data required to be reported to DIFS and to the National Practitioner Data Bank; 
 A comparison of those submitting data in 2012 and those submitting data in 2013, detailing the 

providers in 2012, those in 2013, the constraints or expansion of the insurers, and the reasons 
for those constraints or expansions, including whether some of the providers have either 
merged or are providing other types of coverage; and 

 Trends over the years in the number of cases filed. 
 
Policy Division Statutory Reports and Public Policy and Research Actuarial Services 

 What information resources are required to perform the task. 
 What information DIFS is required to provide or obtain. 
 What are the timeframes in which deliverables will be provided. 
 In what form the final project product will take (report, analysis memo, spreadsheet, etc.) 
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2. Acceptance 

 
2.1  Acceptance, Inspection and Testing 
The State will use the following criteria to determine acceptance of the Contract Activities: 
 
2.1.1 Office of Insurance Evaluation: 
Property/Casualty and Life/Health Actuarial Services to Analyze and Opine to the Adequacy of the 
Reserves  
DIFS will require a deliverable work product in the form of an appropriately detailed written report and 
actuarial opinion for each assignment.  The detailed report should adequately support the actuarial opinion.  
The report should include a discussion of the scope of the work performed and assumptions used, a 
summary of findings, any recommendations to the company for improving its system, loss developments, 
the accuracy of the aggregate reserves and other provisions for policy obligations and any other pertinent 
information used to render the opinion.  The actuarial opinion should be in the format of and contain the 
information required by the NAIC Annual Statement Instructions.  The final detailed report and opinion must 
be delivered to DIFS prior to the end of the on-site examination by DIFS staff examiners unless prior 
consent is given by DIFS.  The Contractor will provide four copies (or PDFs) of the report.  The certification 
will not be attached or bound with the actuarial report but will be a separate document.  The actuarial opinion 
must be submitted with the actuarial report.  The detailed report and supporting work papers will become 
part of DIFS work papers which are confidential and are only available to other parties as defined by specific 
statutes.  The regulated entity will also have a copy of the actuarial report supporting the certification.  The 
regulated entity may provide a copy of the actuarial report and opinion to its appointed actuary. 

 
 
Insurance Code Section 830(3) and Other Reviews 
The DIFS Contract project manager or other people designated by the DIFS Commissioner or Chief Deputy 
Commissioner must submit a written or electronic communication to the Contractor that contains the 
insurance company filing/attachments, which identifies the specific project to be engaged pursuant to 
Section 1.2.2 above.   
 
The Contractor must acknowledge receipt of the communication and that work will begin immediately.   
 
2.1.2 Office of Insurance Licensing and Market Conduct:  Property/Casualty Rate Review Actuarial 
Services  
The DIFS contract project manager or other people designated by the DIFS Commissioner or Chief Deputy 
Commissioner must submit a written or electronic communication to the Contractor that contains the 
insurance company filing/attachments, which identifies the specific project to be engaged pursuant to 
Section 1.2.3 above.   
 
The Contractor must acknowledge receipt of the communication and that work will begin immediately.   
 
2.1.3 – Reserved  
 
2.1.4 Various Offices, as Needed: 
Other and Particular Line Actuarial Services 
The DIFS Contract project manager or other people designated by the DIFS Commissioner or Chief Deputy 
Commissioner shall submit a written or electronic communication to the Contractor that contains the 
insurance company filing/attachments, which identifies the specific project to be engaged pursuant to 
Section 1.2.5 above.   
 
The Contractor must acknowledge receipt of the communication and that work will begin immediately.   
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2.1.5 Senior Advisor for Policy and Legislation: 
Statutory Reports and Public Policy and Research Actuarial Services 
The DIFS Contract project manager or other people designated by the DIFS Commissioner or Chief Deputy 
Commissioner shall submit a written or electronic communication to the Contractor that contains the 
insurance company filing/attachments, which identifies the specific project to be engaged pursuant to 
Section 1.2.6 above.   
 
The Contractor must acknowledge receipt of the communication and that work will begin immediately. 

    
3.  Staffing  
 
3.1 Contractor Representative  
1. The Contractor appoints  the following individual, specifically assigned to State of Michigan accounts, that 
will respond to State inquiries regarding the Contract Activities, answering questions related to ordering and 
delivery, etc. (the “Contractor Representative”).  
 
Ron Schuler, Director & Actuary 

  
2. The Contractor must notify the Contract Administrator at least 14 calendar days before removing or 
assigning a new Contractor Representative. 
 
  
3. The actuarial firms or individuals assisting DIFS with specific examinations not be associated, either 
financially or contractually, with the entity being examined and that there must be no financial or contractual 
relationship, either written or oral, for two years prior to, during the life of and for two years after, any 
contract awarded or any subsequent contract work order without the written consent of DIFS.  Failure by the 
Contractor to comply with this provision may result in the cancellation of services and/or the Contact. 

 
3.2 Work Hours  
The Contractor must provide Contract Activities during the State’s normal working hours Monday – Friday 
7:00 a.m. to 6:00 p.m. EST, and possible night and weekend hours depending on the requirements of the 
project.    
3.3 Key Personnel  
 
The Contractor must appoint an individual who will be directly responsible for the day-to-day operations of 
the Contract (“Key Personnel”).  Key Personnel must be specifically assigned to the State account, be 
knowledgeable on the contractual requirements, and respond to State inquires within 48 hours.    
 
The State has the right to recommend and approve in writing the initial assignment, as well as any proposed 
reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key Personnel 
position, Contractor will notify the State of the proposed assignment, introduce the individual to the State’s 
Project Manager, and provide the State with a resume and any other information about the individual 
reasonably requested by the State.  The State reserves the right to interview the individual before granting 
written approval.  In the event the State finds a proposed individual unacceptable, the State will provide a 
written explanation including reasonable detail outlining the reasons for the rejection.  The State may require 
a 30-calendar day training period for replacement personnel.    
 
Contractor will not remove any Key Personnel from their assigned roles on this Contract without the prior 
written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent of 
the State is an unauthorized removal (“Unauthorized Removal”).  An Unauthorized Removal does not 
include replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, 
disability, leave of absence, personal emergency circumstances, resignation, or for cause termination of the 
Key Personnel’s employment.  Any Unauthorized Removal may be considered by the State to be a material 
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breach of this Contract, in respect of which the State may elect to terminate this Contract for cause under 
Termination for Cause in the Standard Terms.   
 
It is further acknowledged that an Unauthorized Removal will interfere with the timely and proper completion 
of this Contract, to the loss and damage of the State, and that it would be impracticable and extremely 
difficult to fix the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, 
Contractor and the State agree that in the case of any Unauthorized Removal in respect of which the State 
does not elect to exercise its rights under Termination for Cause, Contractor will issue to the State the 
corresponding credits set forth below (each, an “Unauthorized Removal Credit”): 
  
(i) For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, 
the credit amount will be $25,000.00 per individual if Contractor identifies a replacement approved by the 
State and assigns the replacement to shadow the Key Personnel who is leaving for a period of at least 30 
calendar days before the Key Personnel’s removal.  
 
(ii) If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 calendar 
days, in addition to the $25,000.00 credit specified above, Contractor will credit the State $833.33 per 
calendar day for each day of the 30 calendar-day shadow period that the replacement Key Personnel does 
not shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total Unauthorized 
Removal Credits that may be assessed per Unauthorized Removal and failure to provide 30 calendar days 
of shadowing will not exceed $50,000.00 per individual.  
 
Contractor acknowledges and agrees that each of the Unauthorized Removal Credits assessed above: (i) is 
a reasonable estimate of and compensation for the anticipated or actual harm to the State that may arise 
from the Unauthorized Removal, which would be impossible or very difficult to accurately estimate; and (ii) 
may, at the State’s option, be credited or set off against any fees or other charges payable to Contractor 
under this Contract.  
 
The Contractor identifies the following Key Personnel. 
 
Ron Schuler, Director & Actuary 
  
  
3.4 Organizational Chart  
The Contractor must provide an overall organizational chart that details staff members, by name and title, 
and subcontractors in the second tier.   
 
  
  
3.5 Disclosure of Subcontractors   
If the Contractor intends to utilize subcontractors, the Contractor must disclose the following:  
 
The legal business name; address; telephone number; a description of subcontractor’s organization and the 
services it will provide; and information concerning subcontractor’s ability to provide the Contract Activities.  
 
The relationship of the subcontractor to the Contractor.  
 
Whether the Contractor has a previous working experience with the subcontractor.  If yes, provide the 
details of that previous relationship.  
 
A complete description of the Contract Activities that will be performed or provided by the subcontractor.  
Of the total bid, the price of the subcontractor’s work. 
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3.6 Security  
The Contractor will be subject the following security procedures:   
 
The bidder’s staff may be required to make deliveries to or enter State facilities. The bidder must: (a) explain 
how it intends to ensure the security of State facilities, (b) whether it uses uniforms and ID badges, etc., (c) 
identify the company that will perform background checks, and (d) the scope of the background checks.  
 
The State may require the Contractor’s personnel to wear State issued identification badges.  
 

  
4.  Project Management  
  
4.1  Reserved 

  
4.2 Meetings  
  
The State may request meetings, as it deems appropriate.  

 
  

4.3 Reporting  
 
4.3.1 Office of Insurance Evaluation: 
Property/Casualty and Life/Health Actuarial Services to Analyze and Opine to the Adequacy of the 
Reserves  
Upon awarding of a Contract under the second tier competitive bid process, the Contractor must give the 
EIC progress reports throughout the examination.  These reports can be verbal.  The Contractor must 
immediately notify the EIC of any exceptions and important issues. 
 
Although there will be continuous liaison with the Contractor team, the DIFS Contract Administrator will meet 
as needed with the Contractor’s project manager for the purpose of receiving progress reports and providing 
necessary guidance to the Contractor in solving problems which arise. 
 
Insurance Code Section 830(3) and Other Reviews 
Upon the issuance of a work statement under the second tier competitive bid process, Contractor proposal 
should provide a flowchart of the tasks that will be performed, the individual assigned to perform each task, 
and the time that will be spent in completing the task.  The Contractor must specifically detail previous 
experience in projects of similar size and complexity, and the amount of work with similar projects.  The 
proposal should also address how work will be performed and reports prepared in a timely manner. 
 
4.3.2 Office of Insurance Licensing and Market Conduct: Property/Casualty Rate Review Actuarial 
Services  
Upon awarding of a Contract under the second tier competitive bid process, the Contractor must submit a 
report within seven days of initiating the examination that identifies whether or not the filing submitted 
contained information and data showing that the classifications and/or rates are actuarially sound in 
compliance with Michigan law.  These type of actuarial examinations identified inSection 1.2.3, subsection 3) 
Review rate filings and methodologies used by insurers of last resort may be given a longer time horizon for 
completion of the project as agreed upon by the DIFS and the Contractor.  Each project report under the 
Contract must include the certified actuarial opinion, analysis statement, and necessary tools (spreadsheets, 
graphs, etc.) in an easy-to-read-and-understand format that helps DIFS staff communicate findings to the 
insurer and/or other parties via disapprovals, withdrawals of approvals of the filing, and/or other 
communications. 
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4.3.3 - Reserved 
 
4.3.4 Various Offices, as Needed:  Other and Particular Line Actuarial Services 
Reporting requirements will be identified at the second tier competitive bid process.  Each project report 
under the Contract may include a certified actuarial opinion, analysis statement and other necessary tools 
(spreadsheets, graphs, etc.) in an easy-to-read-and-understand format that helps DIFS staff communicate 
findings to the insurer and/or other parties via disapprovals, withdrawals of approvals of the filing, and/or 
other communications. 

 
4.3.5 Policy Actuarial Services:  Statutory Reports and Public Policy and Research Services 
Reporting requirements will be identified at the second tier competitive bid process.  Each project report 
under the Contract may include a certified actuarial opinion, analysis statement and other necessary tools 
(spreadsheets, graphs, etc.) in an easy-to-read-and-understand format that helps DIFS staff communicate 
findings to the insurer and/or other parties via disapprovals, withdrawals of approvals of the filing, and/or 
other communications. 

  
  

5. Ordering  
 
5.1 Authorizing Document  
The appropriate authorizing document for the Contract will be via purchase order.  

 
  

6.  Invoice and Payment  
 
6.1 Invoice Requirements  
 
Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-case 
basis for unusual expenses. Travel costs should be inclusive in bidder’s pricing proposal. Exhibit C.  
 
The selected Contractor will be required to submit an Administrative Fee (see Section 7, Standard Contract 
Terms) on all MiDEAL payments remitted under the Contract.  The Bidder should consider Administrative 
Fee requirements when developing its price proposal.   
 
Extended purchasing program volume requirements are not included, unless stated otherwise.  

 
 

All invoices submitted to the State must include: (a) date; (b) purchase order; (c) quantity; (d) description of 
the Contract Activities; (e) unit price; (f) shipping cost (if any); and (g) total price.  Overtime, holiday pay, and 
travel expenses will not be paid.   
 
   
6.2 Payment Methods  
The State will make payment for Contract Activities via purchase order.  
 
  
6.3 Procedure  
Final pricing will be submitted via a second tier, competitive process. 
 
7. Liquidated Damages   

Late or improper completion of the Contract Activities will cause loss and damage to the State and it would 
be impracticable and extremely difficult to fix the actual damage sustained by the State.  Therefore, if there 
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is late or improper completion of the Contract Activities the State is entitled to collect liquidated damages in 
the amount of $1,000 and an additional $100 per day for each day Contractor fails to remedy the late or 
improper completion of the Work. 
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STATE OF MICHIGAN 
 

Contract No.071B5500067 
FINANCIAL AND INSURANCE ACTUARIAL SERVICES— PREQUALIFICATION PROGRAM 

 
EXHIBIT B – Reserved 
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STATE OF MICHIGAN 
 

Contract No.071B5500067 
FINANCIAL AND INSURANCE ACTUARIAL SERVICES - PREQUALIFICATION 

PROGRAM 
EXHIBIT C 
PRICING 

 
Pricing will be finalized in accordance with the second tier, competitive selection process as explained in 
Exhibit A. 
 

 
 
 

Staff/Role   Hourly Rate 

Ron Schuler – Actuary, 
Project Lead, Key 
Personnel

$350.00 

Brian Haaseth - Actuary $350.00 

Wendi Smoke - Data 
management, Analyst 

$175.00 

Katherine Zymslowski - 
Data management, Analyst 

$175.00 

Samer Sahoury - Data 
management, Analyst 

$175.00 

Other rates for staff 
provided, please see 
Appendix A
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525 W. Allegan St. 

Lansing, MI 48913 

EdgettC@michigan.gov 

(517) 284-7031 

Southfield, MI 48075 

Ron.schuler@aon.com 

(248) 936-5248, Cell: (810) 599-7583  

 
  

3. Contract Administrator.  The Contract Administrator for each party is the only person authorized to 
modify any terms and conditions of this Contract (each a “Contract Administrator”): 

 

If to State: If to Contractor: 

Chelsea Edgett 

Constitution Hall, 1st Floor 

525 W. Allegan St. 

Lansing, MI 48913 

EdgettC@michigan.gov 

(517) 284-7031 

Jay Gotelaere, FCAS, MAAA, CERA, ASA 
 
200 East Randolph 
 
Chicago, IL 60601 
 
jay.gotelaere@aon.com 
 
Tel: 312.381.2772 Cell: 312.953.8031 

 

4. Program Manager.  The Program Manager for each party will monitor and coordinate the day-to-day 
activities of the Contract (each a “Program Manager”):    
 

If to State: If to Contractor: 

Bob Lamberjack, Chief Examiner 

Michigan Department of Insurance and Financial 
Services 

611 W. Ottawa Street 

P.O. Box 30220 

Lansing, Michigan 48909 

(517) 335-1746 

lamberjackr@michigan.gov 

Ron Schuler FCAS, MAAA 

3000 Town Center, Suite 3000 

Southfield, MI 48075 

Ron.schuler@aon.com 

(248) 936-5248, Cell: (810) 599-7583 
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5. Performance Guarantee.  Contractor must at all times have financial resources sufficient, in the opinion of the 
State, to ensure performance of the Contract and must provide proof upon request.  The State may require a 
performance bond (as specified in Exhibit A) if, in the opinion of the State, it will ensure performance of the 
Contract. 

 
6. Insurance Requirements.  Contractor must maintain the insurances identified below and is responsible for all 

deductibles.  All required insurance must: (a) protect the State from claims that may arise out of, are alleged to 
arise out of, or result from Contractor's or a subcontractor's performance; (b) be primary and non-contributing to 
any comparable liability insurance (including self-insurance) carried by the State; and (c) be provided by an 
company with an A.M. Best rating of "A" or better and a financial size of VII or better.   

 

Insurance Type Additional Requirements 

Commercial General Liability Insurance 

Minimal Limits: 

$1,000,000 Each Occurrence Limit 

$1,000,000 Personal & Advertising Injury Limit 
$2,000,000 General Aggregate Limit  

$2,000,000 Products/Completed Operations  

Deductible Maximum: 

$50,000 Each Occurrence 

Contractor must have their policy: (1) 
endorsed to add “the State of Michigan, its 
departments, divisions, agencies, offices, 
commissions, officers, employees, and 
agents” as additional insureds using 
endorsement CG 20 10 11 85, or both CG 
2010 07 04 and CG 2037 07 04; (2) include a 
waiver of subrogation; and (3) for a claims-
made policy, provide 3 years of tail coverage. 

Motor Vehicle Insurance

Minimal Limits: 

$1,000,000 Per Occurrence 

Workers' Compensation Insurance

Minimal Limits: 

Coverage according to applicable laws 
governing work activities.  

Waiver of subrogation, except where waiver 
is prohibited by law. 

Employers Liability Insurance

Minimal Limits: 

$100,000  Each Accident 

$100,000  Each Employee by Disease 

$500,000  Aggregate Disease. 

Professional Liability (Errors and Omissions) Insurance
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Minimal Limits: 

$3,000,000 Each Occurrence  

$3,000,000 Annual Aggregate 

Deductible Maximum: 

$50,000 Per Loss 

 

If Contractor's policy contains limits higher than the minimum limits, the State is entitled to coverage to the extent 
of the higher limits.  The minimum limits are not intended, and may not be construed to limit any liability or 
indemnity of Contractor to any indemnified party or other persons.  

Contractor must: (a) provide insurance certificates to the Contract Administrator, containing the agreement or 
purchase order number, at Contract formation and within 20 calendar days of the expiration date of the 
applicable policies; (b) require that subcontractors maintain the required insurances contained in this Section; (c) 
notify the Contract Administrator within 5 business days if any insurance is cancelled; and (d) waive all rights 
against the State for damages covered by insurance.  Failure to maintain the required insurance does not limit 
this waiver. 

 
7. MiDEAL Administrative Fee and Reporting 

Contractor must pay an administrative fee of 1% on all MiDEAL payments made to Contractor under the Contract 
for only transactions with MiDEAL members.  Administrative fee payments must be made by check payable to 
the State of Michigan and mailed to:   
 

Department of Technology, Management and Budget 

Financial Services – Cashier Unit 

Lewis Cass Building 

320 South Walnut St.  

P.O. Box 30681 

Lansing, MI 48909  

Contractor must submit an itemized purchasing activity report, which includes at a minimum, the name of the 
purchasing entity and the total dollar volume in sales.  Reports should be mailed to DTMB-Procurement. 

The administrative fee and purchasing activity report are due within 30 calendar days from the last day of each 
calendar quarter.   

8. Extended Purchasing Program.  The Contract is extended to MiDEAL members.  MiDEAL members include 
local units of government, school districts, universities, community colleges, and nonprofit hospitals.  A current 
list of MiDEAL members is available at www.michigan.gov/mideal.  Upon written agreement between the State 
and Contractor, this Contract may also be extended to: (a) State of Michigan employees and (b) other states 
(including governmental subdivisions and authorized entities). 

If extended, Contractor must supply all Contract Activities at the established Contract prices and terms. The 
State reserves the right to negotiate additional discounts based on any increased volume generated by such 
extensions.   
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Contractor must submit invoices to, and receive payment from, extended purchasing program members on a 
direct and individual basis.   

9.  Independent Contractor.  Contractor is an independent contractor and assumes all rights, obligations and 
liabilities set forth in this Contract.  Contractor, its employees, and agents will not be considered employees of 
the State.  No partnership or joint venture relationship is created by virtue of this Contract.  Contractor, and not 
the State, is responsible for the payment of wages, benefits and taxes of Contractor’s employees and any 
subcontractors.  Prior performance does not modify Contractor’s status as an independent contractor. 
 

10. Subcontracting.  Contractor may not delegate any of its obligations under the Contract without the prior written 
approval of the State.  Contractor must notify the State at least 90 calendar days before the proposed delegation, 
and provide the State any information it requests to determine whether the delegation is in its best interest.  If 
approved, Contractor must: (a) be the sole point of contact regarding all contractual matters, including payment 
and charges for all Contract Activities; (b) make all payments to the subcontractor; and (c) incorporate the terms 
and conditions contained in this Contract in any subcontract with a subcontractor.  Contractor remains 
responsible for the completion of the Contract Activities, compliance with the terms of this Contract, and the acts 
and omissions of the subcontractor.  The State, in its sole discretion, may require the replacement of any 
subcontractor.  
 

11. Staffing.  The State’s Contract Administrator may require Contractor to remove or reassign personnel by 
providing a notice to Contractor. 
 

12. Background Checks.  Upon request, Contractor must perform background checks on all employees and 
subcontractors and its employees prior to their assignment.  The scope is at the discretion of the State and 
documentation must be provided as requested.  Contractor is responsible for all costs associated with the 
requested background checks.  The State, in its sole discretion, may also perform background checks.   
 

13. Assignment.  Contractor may not assign this Contract to any other party without the prior approval of the State.  
Upon notice to Contractor, the State, in its sole discretion, may assign in whole or in part, its rights or 
responsibilities under this Contract to any other party.  If the State determines that a novation of the Contract to a 
third party is necessary, Contractor will agree to the novation, provide all necessary documentation and 
signatures, and continue to perform, with the third party, its obligations under the Contract.   

 

14. Change of Control.  Contractor will notify, at least 90 calendar days before the effective date, the State of a 
change in Contractor’s organizational structure or ownership.  For purposes of this Contract, a change in control 
means any of the following: (a) a sale of more than 50% of Contractor’s stock; (b) a sale of substantially all of 
Contractor’s assets; (c) a change in a majority of Contractor’s board members; (d) consummation of a merger or 
consolidation of Contractor with any other entity; (e) a change in ownership through a transaction or series of 
transactions; (f) or the board (or the stockholders) approves a plan of complete liquidation.  A change of control 
does not include any consolidation or merger effected exclusively to change the domicile of Contractor, or any 
transaction or series of transactions principally for bona fide equity financing purposes.   
 
In the event of a change of control, Contractor must require the successor to assume this Contract and all of its 
obligations under this Contract.   

 

15. Ordering.  Contractor is not authorized to begin performance until receipt of authorization as identified in Exhibit 
A.   
 

16. Acceptance.  Contract Activities are subject to inspection and testing by the State within 30 calendar days of the 
State’s receipt of them (“State Review Period”), unless otherwise provided in Exhibit A.  If the Contract Activities 
are not fully accepted by the State, the State will notify Contractor by the end of the State Review Period that 
either: (a) the Contract Activities are accepted, but noted deficiencies must be corrected; or (b) the Contract 
Activities are rejected.  If the State finds material deficiencies, it may: (i) reject the Contract Activities without 
performing any further inspections; (ii) demand performance at no additional cost; or (iii) terminate this Contract 
in accordance with Section 23, Termination for Cause. 

Within 10 business days from the date of Contractor’s receipt of notification of acceptance with deficiencies or 
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rejection of any Contract Activities, Contractor must cure, at no additional cost, the deficiency and deliver 
unequivocally acceptable Contract Activities to the State.  If acceptance with deficiencies or rejection of the 
Contract Activities impacts the content or delivery of other non-completed Contract Activities, the parties’ 
respective Program Managers must determine an agreed to number of days for re-submission that minimizes the 
overall impact to the Contract.  However, nothing herein affects, alters, or relieves Contractor of its obligations to 
correct deficiencies in accordance with the time response standards set forth in this Contract. 

If Contractor is unable or refuses to correct the deficiency within the time response standards set forth in this 
Contract, the State may cancel the order in whole or in part.  The State, or a third party identified by the State, 
may perform the Contract Activities and recover the difference between the cost to cure and the Contract price 
plus an additional 10% administrative fee.   

17. Reserved 
 

18. Reserved 
 

19. Reserved 
 

20. Terms of Payment.  Invoices must conform to the requirements communicated from time-to-time by the State.  
All undisputed amounts are payable within 45 days of the State’s receipt.  Contractor may only charge for 
Contract Activities performed as specified in Exhibit A.  Invoices must include an itemized statement of all 
charges.  The State is exempt from State sales tax for direct purchases and may be exempt from federal excise 
tax, if Contract Activities purchased under the Contract are for the State’s exclusive use.  Prices are exclusive of 
all taxes, and Contractor is solely responsible for payment of any applicable taxes. 
 

The State has the right to withhold payment of any disputed amounts until the parties agree as to the validity of 
the disputed amount.  The State will notify Contractor of any dispute within a reasonable time.  Payment by the 
State will not constitute a waiver of any rights as to Contractor’s continuing obligations, including claims for 
deficiencies or substandard Contract Activities.  Contractor’s acceptance of final payment by the State 
constitutes a waiver of all claims by Contractor against the State for payment under this Contract, other than 
those claims previously filed in writing on a timely basis and still disputed.   

  

The State will only disburse payments under this Contract through Electronic Funds Transfer (EFT).  Contractor 
must register with the State at http://www.michigan.gov/cpexpress to receive electronic fund transfer payments.  
If Contractor does not register, the State is not liable for failure to provide payment. 

Without prejudice to any other right or remedy it may have, the State reserves the right to set off at any time any 
amount then due and owing to it by Contractor against any amount payable by the State to Contractor under this 
Contract. 

 
21. Liquidated Damages. Liquidated damages, if applicable, will be assessed as described in Exhibit A.  

 
22. Stop Work Order.  The State may suspend any or all activities under the Contract at any time.  The State will 

provide Contractor a written stop work order detailing the suspension.  Contractor must comply with the stop 
work order upon receipt.  Within 90 calendar days, or any longer period agreed to by Contractor, the State will 
either: (a) issue a notice authorizing Contractor to resume work, or (b) terminate the Contract or purchase order.  
The State will not pay for Contract Activities, Contractor’s lost profits, or any additional compensation during a 
stop work period.   

 
23. Termination for Cause.  The State may terminate this Contract for cause, in whole or in part, if Contractor, as 

determined by the State: (a) endangers the value, integrity, or security of any location, data, or personnel; (b) 
becomes insolvent, petitions for bankruptcy court proceedings, or has an involuntary bankruptcy proceeding filed 
against it by any creditor; (c) engages in any conduct that may expose the State to liability; (d) breaches any of 
its material duties or obligations; or (e) fails to cure a breach within the time stated in a notice of breach.  Any 
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reference to specific breaches being material breaches within this Contract will not be construed to mean that 
other breaches are not material.   

  
If the State terminates this Contract under this Section, the State will issue a termination notice specifying 
whether Contractor must: (a) cease performance immediately, or (b) continue to perform for a specified period.  If 
it is later determined that Contractor was not in breach of the Contract, the termination will be deemed to have 
been a Termination for Convenience, effective as of the same date, and the rights and obligations of the parties 
will be limited to those provided in Section 24, Termination for Convenience.   

 

The State will only pay for amounts due to Contractor for Contract Activities accepted by the State on or before 
the date of termination, subject to the State’s right to set off any amounts owed by the Contractor for the State’s 
reasonable costs in terminating this Contract.  The Contractor must pay all reasonable costs incurred by the 
State in terminating this Contract for cause, including administrative costs, attorneys’ fees, court costs, transition 
costs, and any costs the State incurs to procure the Contract Activities from other sources.   

 

24. Termination for Convenience.  The State may immediately terminate this Contract in whole or in part without 
penalty and for any reason, including but not limited to, appropriation or budget shortfalls.  The termination notice 
will specify whether Contractor must: (a) cease performance of the Contract Activities immediately, or (b) 
continue to perform the Contract Activities in accordance with Section 25, Transition Responsibilities.  If the State 
terminates this Contract for convenience, the State will pay all reasonable costs, as determined by the State, for 
State approved Transition Responsibilities. 
  

25. Transition Responsibilities.  Upon termination or expiration of this Contract for any reason, Contractor must, 
for a period of time specified by the State (not to exceed 90 calendar days), provide all reasonable transition 
assistance requested by the State, to allow for the expired or terminated portion of the Contract Activities to 
continue without interruption or adverse effect, and to facilitate the orderly transfer of such Contract Activities to 
the State or its designees.  Such transition assistance may include, but is not limited to: (a) continuing to perform 
the Contract Activities at the established Contract rates; (b) taking all reasonable and necessary measures to 
transition performance of the work, including all applicable Contract Activities, training, equipment, software, 
leases, reports and other documentation, to the State or the State’s designee; (c) taking all necessary and 
appropriate steps, or such other action as the State may direct, to preserve, maintain, protect, or return to the 
State all materials, data, property, and confidential information provided directly or indirectly to Contractor by any 
entity, agent, vendor, or employee of the State; (d) transferring title in and delivering to the State, at the State’s 
discretion, all completed or partially completed deliverables prepared under this Contract as of the Contract 
termination date; and (e) preparing an accurate accounting from which the State and Contractor may reconcile 
all outstanding accounts (collectively, “Transition Responsibilities”).  This Contract will automatically be 
extended through the end of the transition period.  
  

26. General Indemnification.  Contractor must defend, indemnify and hold the State, its departments, divisions, 
agencies, offices, commissions, officers, and employees harmless, without limitation, from and against any and 
all actions, claims, losses, liabilities, damages, costs, attorney fees, and expenses (including those required to 
establish the right to indemnification), arising out of or relating to: (a) any breach by Contractor (or any of 
Contractor’s employees, agents, subcontractors, or by anyone else for whose acts any of them may be liable) of 
any of the promises, agreements, representations, warranties, or insurance requirements contained in this 
Contract; (b) any infringement, misappropriation, or other violation of any intellectual property right or other right 
of any third party; (c) any bodily injury, death, or damage to real or tangible personal property occurring wholly or 
in part due to action or inaction by Contractor (or any of Contractor’s employees, agents, subcontractors, or by 
anyone else for whose acts any of them may be liable); and (d) any acts or omissions of Contractor (or any of 
Contractor’s employees, agents, subcontractors, or by anyone else for whose acts any of them may be liable). 
 

The State will notify Contractor in writing if indemnification is sought; however, failure to do so will not relieve 
Contractor, except to the extent that Contractor is materially prejudiced.  Contractor must, to the satisfaction of 
the State, demonstrate its financial ability to carry out these obligations.   
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The State is entitled to: (i) regular updates on proceeding status; (ii) participate in the defense of the proceeding; 
(iii) employ its own counsel; and to (iv) retain control of the defense if the State deems necessary.  Contractor will 
not, without the State’s written consent (not to be unreasonably withheld), settle, compromise, or consent to the 
entry of any judgment in or otherwise seek to terminate any claim, action, or proceeding.  To the extent that any 
State employee, official, or law may be involved or challenged, the State may, at its own expense, control the 
defense of that portion of the claim.   

 

Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated 
with the Department of Attorney General.  An attorney designated to represent the State may not do so until 
approved by the Michigan Attorney General and appointed as a Special Assistant Attorney General.   

 

27. Infringement Remedies.  If, in either party’s opinion, any piece of equipment, software, commodity, or service 
supplied by Contractor or its subcontractors, or its operation, use or reproduction, is likely to become the subject 
of a copyright, patent, trademark, or trade secret infringement claim, Contractor must, at its expense: (a) procure 
for the State the right to continue using the equipment, software, commodity, or service, or if this option is not 
reasonably available to Contractor, (b) replace or modify the same so that it becomes non-infringing; or (c) 
accept its return by the State with appropriate credits to the State against Contractor’s charges and reimburse 
the State for any losses or costs incurred as a consequence of the State ceasing its use and returning it. 
 

28. Limitation of Liability.  The State is not liable for consequential, incidental, indirect, or special damages, 
regardless of the nature of the action. 
 

29. Disclosure of Litigation, or Other Proceeding.  Contractor must notify the State within 14 calendar days of 
receiving notice of any litigation, investigation, arbitration, or other proceeding (collectively, “Proceeding”) 
involving Contractor,  a subcontractor, or an officer or director of Contractor or subcontractor, that arises during 
the term of the Contract, including: (a) a criminal Proceeding; (b) a parole or probation Proceeding; (c) a 
Proceeding under the Sarbanes-Oxley Act; (d) a civil Proceeding involving: (1) a claim that might reasonably be 
expected to adversely affect Contractor’s viability or financial stability; or (2) a governmental or public entity’s 
claim or written allegation of fraud; or (e) a Proceeding involving any license that Contractor is required to 
possess in order to perform under this Contract. 

 
30. State Data.  

a. Ownership.  The State’s data (“State Data,” which will be treated by Contractor as Confidential 
Information) includes: (a) the State’s data collected, used, processed, stored, or generated as the result 
of the Contract Activities; (b) personally identifiable information (“PII“) collected, used, processed, 
stored, or generated as the result of the Contract Activities, including, without limitation, any information 
that identifies an individual, such as an individual’s social security number or other government-issued 
identification number, date of birth, address, telephone number, biometric data, mother’s maiden name, 
email address, credit card information, or an individual’s name in combination with any other of the 
elements here listed; and, (c) personal health information (“PHI”) collected, used, processed, stored, or 
generated as the result of the Contract Activities, which is defined under the Health Insurance Portability 
and Accountability Act (HIPAA) and its related rules and regulations.  State Data is and will remain the 
sole and exclusive property of the State and all right, title, and interest in the same is reserved by the 
State.  This Section survives the termination of this Contract. 

b. Contractor Use of State Data.  Contractor is provided a limited license to State Data for the sole and 
exclusive purpose of providing the Contract Activities, including a license to collect, process, store, 
generate, and display State Data only to the extent necessary in the provision of the Contract Activities.  
Contractor must: (a) keep and maintain State Data in strict confidence, using such degree of care as is 
appropriate and consistent with its obligations as further described in this Contract and applicable law to 
avoid unauthorized access, use, disclosure, or loss; (b) use and disclose State Data solely and 
exclusively for the purpose of providing the Contract Activities, such use and disclosure being in 
accordance with this Contract, any applicable Statement of Work, and applicable law; and (c) not use, 
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sell, rent, transfer, distribute, or otherwise disclose or make available State Data for Contractor’s own 
purposes or for the benefit of anyone other than the State without the State’s prior written consent.  This 
Section survives the termination of this Contract. 

c. Extraction of State Data.  Contractor must, within one (1) business day of the State’s request, provide 
the State, without charge and without any conditions or contingencies whatsoever (including but not 
limited to the payment of any fees due to Contractor), an extract of the State Data in the format 
specified by the State. 

d. Backup and Recovery of State Data.  Unless otherwise specified in Exhibit A, Contractor is responsible 
for maintaining a backup of State Data and for an orderly and timely recovery of such data.  Unless 
otherwise described in Exhibit A, Contractor must maintain a contemporaneous backup of State Data 
that can be recovered within two (2) hours at any point in time.     

e. Loss of Data.  In the event of any act, error or omission, negligence, misconduct, or breach that 
compromises or is suspected to compromise the security, confidentiality, or integrity of State Data or the 
physical, technical, administrative, or organizational safeguards put in place by Contractor that relate to 
the protection of the security, confidentiality, or integrity of State Data, Contractor must, as applicable: 
(a) notify the State as soon as practicable but no later than twenty-four (24) hours of becoming aware of 
such occurrence; (b) cooperate with the State in investigating the occurrence, including making 
available all relevant records, logs, files, data reporting, and other materials required to comply with 
applicable law or as otherwise required by the State; (c) in the case of PII or PHI, at the State’s sole 
election, (i) notify the affected individuals who comprise the PII or PHI as soon as practicable but no 
later than is required to comply with applicable law, or, in the absence of any legally required notification 
period, within 5 calendar days of the occurrence; or (ii) reimburse the State for any costs in notifying the 
affected individuals; (d) in the case of PII, provide third-party credit and identity monitoring services to 
each of the affected individuals who comprise the PII for the period required to comply with applicable 
law, or, in the absence of any legally required monitoring services, for no less than twenty-four (24) 
months following the date of notification to such individuals; (e) perform or take any other actions 
required to comply with applicable law as a result of the occurrence; (f) without limiting Contractor’s 
obligations of indemnification as further described in this Contract, indemnify, defend, and hold 
harmless the State for any and all claims, including reasonable attorneys’ fees, costs, and expenses 
incidental thereto, which may be suffered by, accrued against, charged to, or recoverable from the State 
in connection with the occurrence; (g) be responsible for recreating lost State Data in the manner and 
on the schedule set by the State without charge to the State; and, (h) provide to the State a detailed 
plan within 10 calendar days of the occurrence describing the measures Contractor will undertake to 
prevent a future occurrence.  Notification to affected individuals, as described above, must comply with 
applicable law, be written in plain language, and contain, at a minimum: name and contact information 
of Contractor’s representative; a description of the nature of the loss; a list of the types of data involved; 
the known or approximate date of the loss; how such loss may affect the affected individual; what steps 
Contractor has taken to protect the affected individual; what steps the affected individual can take to 
protect himself or herself; contact information for major credit card reporting agencies; and, information 
regarding the credit and identity monitoring services to be provided by Contractor.  This Section 
survives the termination of this Contract. 

31. Non-Disclosure of Confidential Information.  The parties acknowledge that each party may be exposed to or 
acquire communication or data of the other party that is confidential, privileged communication not intended to be 
disclosed to third parties.  The provisions of this Section survive the termination of this Contract. 

a. Meaning of Confidential Information.  For the purposes of this Contract, the term “Confidential 
Information” means all information and documentation of a party that: (a) has been marked 
“confidential” or with words of similar meaning, at the time of disclosure by such party; (b) if 
disclosed orally or not marked “confidential” or with words of similar meaning, was subsequently 
summarized in writing by the disclosing party and marked “confidential” or with words of similar 
meaning; and, (c) should reasonably be recognized as confidential information of the disclosing 
party.  The term “Confidential Information” does not include any information or documentation that 
was: (a) subject to disclosure under the Michigan Freedom of Information Act (FOIA); (b) already in 
the possession of the receiving party without an obligation of confidentiality; (c) developed 
independently by the receiving party, as demonstrated by the receiving party, without violating the 
disclosing party’s proprietary rights; (d) obtained from a source other than the disclosing party 
without an obligation of confidentiality; or, (e) publicly available when received, or thereafter 
became publicly available (other than through any unauthorized disclosure by, through, or on 
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behalf of, the receiving party).  For purposes of this Contract, in all cases and for all matters, State 
Data is deemed to be Confidential Information. 

b. Obligation of Confidentiality.  The parties agree to hold all Confidential Information in strict confidence 
and not to copy, reproduce, sell, transfer, or otherwise dispose of, give or disclose such Confidential 
Information to third parties other than employees, agents, or subcontractors of a party who have a need 
to know in connection with this Contract or to use such Confidential Information for any purposes 
whatsoever other than the performance of this Contract.  The parties agree to advise and require their 
respective employees, agents, and subcontractors of their obligations to keep all Confidential 
Information confidential.  Disclosure to a subcontractor is permissible where: (a) use of a subcontractor 
is authorized under this Contract; (b) the disclosure is necessary or otherwise naturally occurs in 
connection with work that is within the subcontractor's responsibilities; and (c) Contractor obligates the 
subcontractor in a written contract to maintain the State's Confidential Information in confidence.  At the 
State's request, any employee of Contractor or any subcontractor may be required to execute a 
separate agreement to be bound by the provisions of this Section. 

c. Cooperation to Prevent Disclosure of Confidential Information.  Each party must use its best efforts to 
assist the other party in identifying and preventing any unauthorized use or disclosure of any 
Confidential Information.  Without limiting the foregoing, each party must advise the other party 
immediately in the event either party learns or has reason to believe that any person who has had 
access to Confidential Information has violated or intends to violate the terms of this Contract and each 
party will cooperate with the other party in seeking injunctive or other equitable relief against any such 
person. 

d. Remedies for Breach of Obligation of Confidentiality.  Each party acknowledges that breach of its 
obligation of confidentiality may give rise to irreparable injury to the other party, which damage may be 
inadequately compensable in the form of monetary damages.  Accordingly, a party may seek and obtain 
injunctive relief against the breach or threatened breach of the foregoing undertakings, in addition to 
any other legal remedies which may be available, to include, in the case of the State, at the sole 
election of the State, the immediate termination, without liability to the State, of this Contract or any 
Statement of Work corresponding to the breach or threatened breach. 

e. Surrender of Confidential Information upon Termination.  Upon termination of this Contract or a 
Statement of Work, in whole or in part, each party must, within 5 calendar days from the date of 
termination, return to the other party any and all Confidential Information received from the other party, 
or created or received by a party on behalf of the other party, which are in such party’s possession, 
custody, or control; provided, however, that Contractor must return State Data to the State following the 
timeframe and procedure described further in this Contract.  Should Contractor or the State determine 
that the return of any non-State Data Confidential Information is not feasible, such party must destroy 
the non-State Data Confidential Information and must certify the same in writing within 5 calendar days 
from the date of termination to the other party. 

32. Data Privacy and Information Security.  

a. Undertaking by Contractor.  Without limiting Contractor’s obligation of confidentiality as further 
described, Contractor is responsible for establishing and maintaining a data privacy and information 
security program, including physical, technical, administrative, and organizational safeguards, that 
is designed to: (a) ensure the security and confidentiality of the State Data; (b) protect against any 
anticipated threats or hazards to the security or integrity of the State Data; (c) protect against 
unauthorized disclosure, access to, or use of the State Data; (d) ensure the proper disposal of 
State Data; and (e) ensure that all employees, agents, and subcontractors of Contractor, if any, 
comply with all of the foregoing.  In no case will the safeguards of Contractor’s data privacy and 
information security program be less stringent than the safeguards used by the State, and 
Contractor must at all times comply with all applicable State IT policies and standards, which are 
available to Contractor upon request. 

b. Audit by Contractor.  No less than annually, Contractor must conduct a comprehensive independent 
third-party audit of its data privacy and information security program and provide such audit findings to 
the State. 



 .................................................................................. CONTRACT #071B5500067  

33 

c. Right of Audit by the State.  Without limiting any other audit rights of the State, the State has the right to 
review Contractor’s data privacy and information security program prior to the commencement of 
Contract Activities and from time to time during the term of this Contract.  During the providing of the 
Contract Activities, on an ongoing basis from time to time and without notice, the State, at its own 
expense, is entitled to perform, or to have performed, an on-site audit of Contractor’s data privacy and 
information security program.  In lieu of an on-site audit, upon request by the State, Contractor agrees 
to complete, within 45 calendar days of receipt, an audit questionnaire provided by the State regarding 
Contractor’s data privacy and information security program. 

d. Audit Findings.  Contractor must implement any required safeguards as identified by the State or by any 
audit of Contractor’s data privacy and information security program. 

e. State’s Right to Termination for Deficiencies.  The State reserves the right, at its sole election, to 
immediately terminate this Contract or a Statement of Work without limitation and without liability if the 
State determines that Contractor fails or has failed to meet its obligations under this Section. 

 

33. Reserved 
 

34. Reserved 
 

35. Records Maintenance, Inspection, Examination, and Audit.  The State or its designee may audit Contractor 
to verify compliance with this Contract.  Contractor must retain, and provide to the State or its designee and the 
auditor general upon request, all financial and accounting records related to the Contract through the term of the 
Contract and for 7 years after the latter of termination, expiration, or final payment under this Contract or any 
extension (“Audit Period”).  If an audit, litigation, or other action involving the records is initiated before the end 
of the Audit Period, Contractor must retain the records until all issues are resolved. 

 

Within 10 calendar days of providing notice, the State and its authorized representatives or designees have the 
right to enter and inspect Contractor's premises or any other places where Contract Activities are being 
performed, and examine, copy, and audit all records related to this Contract.  Contractor must cooperate and 
provide reasonable assistance.  If any financial errors are revealed, the amount in error must be reflected as a 
credit or debit on subsequent invoices until the amount is paid or refunded.  Any remaining balance at the end of 
the Contract must be paid or refunded within 45 calendar days. 

 

This Section applies to Contractor, any parent, affiliate, or subsidiary organization of Contractor, and any 
subcontractor that performs Contract Activities in connection with this Contract.     

 

36. Warranties and Representations.  Contractor represents and warrants: (a) Contractor is the owner or licensee 
of any Contract Activities that it licenses, sells, or develops and Contractor has the rights necessary to convey 
title, ownership rights, or licensed use; (b) all Contract Activities are delivered free from any security interest, lien, 
or encumbrance and will continue in that respect; (c) the Contract Activities will not infringe the patent, 
trademark, copyright, trade secret, or other proprietary rights of any third party; (d) Contractor must assign or 
otherwise transfer to the State or its designee any manufacturer's warranty for the Contract Activities; (e) the 
Contract Activities are merchantable and fit for the specific purposes identified in the Contract; (f) the Contract 
signatory has the authority to enter into this Contract; (g) all information furnished by Contractor in connection 
with the Contract fairly and accurately represents Contractor's business, properties, finances, and operations as 
of the dates covered by the information, and Contractor will inform the State of any material adverse changes; 
and (h) all information furnished and representations made in connection with the award of this Contract is true, 
accurate, and complete, and contains no false statements or omits any fact that would make the information 
misleading.  A breach of this Section is considered a material breach of this Contract, which entitles the State to 
terminate this Contract under Section 23, Termination for Cause.   
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37. Conflicts and Ethics.  Contractor will uphold high ethical standards and is prohibited from: (a) holding or 
acquiring an interest that would conflict with this Contract; (b) doing anything that creates an appearance of 
impropriety with respect to the award or performance of the Contract; (c) attempting to influence or appearing to 
influence any State employee by the direct or indirect offer of anything of value; or (d) paying or agreeing to pay 
any person, other than employees and consultants working for Contractor, any consideration contingent upon the 
award of the Contract.  Contractor must immediately notify the State of any violation or potential violation of 
these standards.  This Section applies to Contractor, any parent, affiliate, or subsidiary organization of 
Contractor, and any subcontractor that performs Contract Activities in connection with this Contract.     

 

38. Compliance with Laws.  Contractor must comply with all federal, state and local laws, rules and regulations.   
 

39. Reserved 
 
40. Nondiscrimination.  Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the 

Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., Contractor and its subcontractors 
agree not to discriminate against an employee or applicant for employment with respect to hire, tenure, terms, 
conditions, or privileges of employment, or a matter directly or indirectly related to employment, because of race, 
color, religion, national origin, age, sex, height, weight, marital status, or mental or physical disability.  Breach of 
this covenant is a material breach of this Contract. 

 

41. Unfair Labor Practice.  Under MCL 423.324, the State may void any Contract with a Contractor or 
subcontractor who appears on the Unfair Labor Practice register compiled under MCL 423.322.     

 

42. Governing Law.  This Contract is governed, construed, and enforced in accordance with Michigan law, 
excluding choice-of-law principles, and all claims relating to or arising out of this Contract are governed by 
Michigan law, excluding choice-of-law principles.  Any dispute arising from this Contract must be resolved in 
Michigan Court of Claims.  Contractor consents to venue in Ingham County, and waives any objections, such as 
lack of personal jurisdiction or forum non conveniens.  Contractor must appoint agents in Michigan to receive 
service of process.   

 
43. Non-Exclusivity.  Nothing contained in this Contract is intended nor will be construed as creating any 

requirements contract with Contractor.  This Contract does not restrict the State or its agencies from acquiring 
similar, equal, or like Contract Activities from other sources.     

 

44. Force Majeure.  Neither party will be in breach of this Contract because of any failure arising from any disaster 
or acts of god that are beyond their control and without their fault or negligence.  Each party will use 
commercially reasonable efforts to resume performance.  Contractor will not be relieved of a breach or delay 
caused by its subcontractors.  If immediate performance is necessary to ensure public health and safety, the 
State may immediately contract with a third party.    

 
45. Dispute Resolution.  The parties will endeavor to resolve any Contract dispute in accordance with this 

provision.  The dispute will be referred to the parties' respective Contract Administrators or Program Managers.  
Such referral must include a description of the issues and all supporting documentation. The parties must submit 
the dispute to a senior executive if unable to resolve the dispute within 15 business days.  The parties will 
continue performing while a dispute is being resolved, unless the dispute precludes performance.  A dispute 
involving payment does not preclude performance.  

 
Litigation to resolve the dispute will not be instituted until after the dispute has been elevated to the parties’ 
senior executive and either concludes that resolution is unlikely, or fails to respond within 15 business days.  The 
parties are not prohibited from instituting formal proceedings: (a) to avoid the expiration of statute of limitations 
period; (b) to preserve a superior position with respect to creditors; or (c) where a party makes a determination 
that a temporary restraining order or other injunctive relief is the only adequate remedy.  This Section does not 
limit the State’s right to terminate the Contract. 
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46. Media Releases.  News releases (including promotional literature and commercial advertisements) pertaining to 
the Contract or project to which it relates must not be made without prior written State approval, and then only in 
accordance with the explicit written instructions of the State.  
  

47. Website Incorporation.  The State is not bound by any content on Contractor’s website unless expressly 
incorporated directly into this Contract.  
 

48. Order of Precedence.  In the event of a conflict between the terms and conditions of the Contract, the exhibits, 
a purchase order, or an amendment, the order of precedence is: (a) the purchase order; (b) the amendment; (c) 
Exhibit A; (d) any other exhibits; and (e) the Contract. 

 
49. Severability.  If any part of this Contract is held invalid or unenforceable, by any court of competent jurisdiction, 

that part will be deemed deleted from this Contract and the severed part will be replaced by agreed upon 
language that achieves the same or similar objectives.  The remaining Contract will continue in full force and 
effect. 

 
50. Waiver.  Failure to enforce any provision of this Contract will not constitute a waiver. 

 
51. Survival.  The provisions of this Contract that impose continuing obligations, including warranties and 

representations, termination, transition, insurance coverage, indemnification, and confidentiality, will survive the 
expiration or termination of this Contract. 
 

52. Entire Contract and Modification.  This Contract is the entire agreement and replaces all previous agreements 
between the parties for the Contract Activities.  This Contract may not be amended except by signed agreement 
between the parties (a “Contract Change Notice”).  
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Employee  Location  Functional Role  Hourly Rate

Schuler,Ron J  Southfield, MI or Grand 
Rapids, MI 

Actuary, Project Lead, Key 
Personnel 

350

Haaseth,Brian O  Southfield, MI or Grand 
Rapids, MI 

Actuary  350

Smoke,Wendi Patricia  Southfield, MI or Grand 
Rapids, MI 

Data management, Analyst  175

Zmyslowski,Katherine 
M. 

Southfield, MI or Grand 
Rapids, MI 

Data management, Analyst  175

Sahoury, Samer  Southfield, MI or Grand 
Rapids, MI 

Data management, Analyst  175

Alabsy,Faisal A  Chicago, IL  Data management, Analyst  219

Lewandowski,Clare S  Chicago, IL  Data management, Analyst  219

Wellman,Brian T.  Chicago, IL  Actuary  263

Nguyen,Andre K  Chicago, IL  Actuary  263

Vogel,Stephanie E  Chicago, IL  Data management, Financial 
Analyst 

350

Rizzo,Joseph L  Chicago, IL  Actuary  350

Tucker,Paul  Chicago, IL  Data management, Analyst  175

Shampo,Jonathan N  Chicago, IL  Actuary  350

Williams,Stephen C  Chicago, IL  Actuary, Project Lead  350

Bohn,Christopher  Chicago, IL  Actuary, Project Lead  350

Gotelaere,Jay C  Chicago, IL  Actuary, Project Lead  525

Duffy,Tom  Chicago, IL  Actuary, Project Lead  350

Skoglund,Donna L  Minneapolis, MN  Administrative  175

Anderson,Ashley  Minneapolis, MN  Data management, Analyst  175

Wettstein,Samantha 
Ann 

Minneapolis, MN  Data management, Analyst  175

Sanberg,Anna Kathryn  Minneapolis, MN  Data management, Analyst  219

Sackey,David N  Minneapolis, MN  Data management, Analyst  219

Tashima,Samuel J.  Minneapolis, MN  Actuary  263

Anderson,Neal J  Minneapolis, MN  Actuary  263

Haug,Angela Catherine  Minneapolis, MN  Data management, Analyst  263

Bode,Andrea Lynn  Minneapolis, MN  Data management, Analyst  350

Reddick,Brenda L  Minneapolis, MN  Actuary  350

Banick,Timothy J  Minneapolis, MN  Actuary, Project Lead  350

Doffing,Jeffrey E  Minneapolis, MN  Actuary, Project Lead  350

Johnson,Mark R  Minneapolis, MN  Actuary, Project Lead  350

Sakherzon,Konstantin  Northeast Region  Data management, Analyst  175

Carroll,Michael J.  Northeast Region  Data management, Analyst  175

Mackey,Daniel  Northeast Region  Data management, Analyst  175

Mann,Manpreet S.  Northeast Region  Data management, Analyst  175

Maor,Nurit  Northeast Region  Data management, Analyst  175

Fenton,Neil J  Northeast Region  Data management, Analyst  219

Raynes,Andrew  Northeast Region  Data management, Analyst  219
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Bilello,Lawrence L  Northeast Region  Data management, Analyst  263

Kowal,Christina Ann  Northeast Region  Data management, Analyst  263

Hogan,Lauren M  Northeast Region  Data management, Analyst  263

Bellotti,Lisa M  Northeast Region  Data management, Analyst  263

Feldman,Matthew  Northeast Region  Data management, Analyst  350

Koranteng,Ebo  Northeast Region  Data management, Analyst  350

Nicholas,Paul  Northeast Region  Data management, Analyst  350

Vats,Kanika  Northeast Region  Data management, Analyst  350

Howard,Gregg W  Northeast Region  Data management, Analyst  350

Cockley,Jo E  Northeast Region  Actuary, Project Lead  350

Dumontet,Francois R  Northeast Region  Data management, Analyst  350

Ebert,Maribeth  Northeast Region  Actuary  350

Kullmann,Charles B  Northeast Region  Actuary  350

South,Jay Matthew  Northeast Region  Actuary  350

Mahdasian,Vahan A  Northeast Region  Actuary  350

Sestito,Amy Louise  Northeast Region  Actuary, Project Lead  350

Kilroy,Joseph  Northeast Region  Actuary, Project Lead  350

Lindquist,Peter  Northeast Region  Actuary, Project Lead  350

Lee,Kristeen  Northwest Region  Data management, Analyst  219

Nimkar,Pradnya  Northwest Region  Data management, Analyst  219

Park,Stephen K  Northwest Region  Data management, Analyst  219

Grant,Jenny L  Northwest Region  Data management, Analyst  219

Hagan,Jillian E.  Northwest Region  Actuary  263

Molloy,Terrence R  Northwest Region  Data management, Analyst  263

Griffith,John M  Northwest Region  Data management, Analyst  263

Redelsheimer,Katrina 
Andrea 

Northwest Region  Data management, Analyst  263

Kang,Jin  Northwest Region  Data management, Analyst  350

Christensen,Jessica M  Northwest Region  Data management, Analyst  350

Nickel,Loren  Northwest Region  Actuary, Project Lead  350

Jones,Virginia  Southeast Region  Data management, Analyst  219

Pfeifer,Terry C  Southeast Region  Data management, Analyst  263

Trachta,Joseph M  Southeast Region  Data management, Analyst  350

Posey,Martha Bronson  Southeast Region  Actuary  350

Coleianne,Christian J  Southeast Region  Actuary  350

Riggins,Donald  Southeast Region  Actuary  350

Johnson,Erik A  Southeast Region  Actuary, Project Lead  350

Lewis,Hayden A  Southeast Region  Actuary, Project Lead  350

Larcher,Gregory David  Southeast Region  Actuary, Project Lead  350

Park,Young J  Southwest Region  Data management, Analyst  175

Craigmyle,Brenda L  Southwest Region  Data management, Analyst  175

Ross,Latricia A  Southwest Region  Data management, Analyst  175

Shen,Elaine  Southwest Region  Data management, Analyst  175

Ellis,David Andrew  Southwest Region  Data management, Analyst  219

Clement,Elaine Y  Southwest Region  Data management, Analyst  219
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Fleck,Tracy M  Southwest Region  Data management, Analyst  263

Datoo,Mujtaba  Southwest Region  Actuary, Project Lead  350

Richard,Mario  Southwest Region  Actuary  350

Rico,Zoe F S  Southwest Region  Actuary  350

Kuang,Jinghua  Southwest Region  Actuary  350

Keros,William J  Southwest Region  Actuary  350

Brissman,Mark D  Southwest Region  Actuary, Project Lead  350
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